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STATEMENT OF WORK FOR THE
Power Unit, Front, 12 Y2 T 4x4, Logistics Vehicle System (LVS) MK-48
Inspect Repair Only As Necessary (IROAN)
NSN 2320-01-177-5167 and NSN 2320-01-417-3180

1.0 SCOPE. This Statement of Work (SOW), along with Rebuild Standard RS 08780A/B-50,
with change 1, establishes and sets forth tasks and identifies the work efforts that shall be
performed by the contractor in the IROAN effort of the Power Unit, Front, 12 V2 T 4x4, Logistics
Vehicle System (LLVS) MK-48 and MK-48A1, hereafter referred to as the LVS MK48. This
document contains requirements to restore the LVS MK48 to Condition Code “A.” Condition
Code “A” is defined as “serviceable/issuable without qualification, new, used, repaired, or
reconditioned materiel which is serviceable and issuable to all customers without limitation or
restriction.” National Stock Number is 2320-01-177-5167.

1.1 Background. IROAN is defined as “That maintenance technique which determines the
minimum repairs necessary to restore equipment components or assemblies to prescribed
maintenance serviceability standards by utilizing all available diagnostic equipment and test
procedures in order to minimize disassembly and parts replacement.”

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
issue of Department of Defense Index of Specifications and Standards (DODISS) and
supplement thereto which is in effect on the date of solicitation. In the event of conflict between
the documents referenced herein and the contents of this SOW, the contents of this SOW shall be
the superseding requirement.

2.1 Military Standards.

MIL-STD-129 DoD Standard Practice for Military Markings

MIL-STD-3003 Vehicles, Wheeled; Preparation for
Shipment and Storage of

2.2 Other Government Documents and Publications. The 1ssucs of those documents cited
below shall be used.

MI-08780A-25/1 Instailation of Blackout Drive Light
MI-08780A-35/2 M16 Rifle Mount Kit
MI-08780A-35/3 Manual Engine Shutdown Cable

MI-11240-35/20 Replacement of the Turn Signal Control Arm
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MI-2320-25/81

TI-08780A-25/1

RS 08780A/B-50

TM-3080-50

DOD 4000.25-1-M

TM-08780-CD

Allison Transmission Service

Manual/HT 700 Series

Detroit Diesel 92, Series
Service Manual (2 book Set)

A052499001DW
A051399003DW
A051399001DW
A040599001DW
A033199002DW
A033199003DW
A033199001DW

A030399001DW

5 August 2002

Install Anti-Locking Brake System on Truck
8x8 Logistics Vehicle System. This kit will be
supplied by SCMC.

Installation of Solargizer

Depot Maintenance Manual LVS Power Unit MK48
With change 1

Corrosion Prevention Control

Military Standard Requisitioning and Issue Procedures
(MILSTRIP)

Logistics Vehicle System

Latest Edition when this SOW is effective

Latest Edition when this SOW 1s effective

Accumulator

Replacement of Hydraulic Hose Assemblies
Elimination of Installing Battery Post Shield
Articulation Joint Assembly

Spring and Seat Assembly

Epoxy Coating of Fuel Tanks

Epoxy Coating of Air Reservoirs

Blasting of PEI’s Components and sub-assemblies

Military Handbooks (For Guidance)

MIL-HDBK-61

Industry Standards.

ANSIISO/ASQC
QS001-2000

Configuration Management Guidance

Quality Management Systems — Requirements
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Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA. 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mil. Copies of other government documents and publications
required by contractors in connection with specific SOW requirements shall be obtained through
the Contracting Officer: Contracting Officer: Contracts Department, (Codc 891), P. O. Drawer
43019, 814 Radford Blvd., MCLB, Albany, GA 31704-3019, commercial telephone number
(229) 639-6761 or DSN 567-6761. Copies of engineering drawings, if applicable, shall be
obtained from Supply Chain Management Center, Attn: Code 583-1, 814 Radford Blvd., Suite
20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476 or DSN
567-6476.

3.0 REQUIREMENTS.

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, reslore, and test the LVS MK48. Upon completion of IROAN, repaired vehicles shall
be Condition Code “A.”

b. Provide all tools and test equipment required to test, inspect, and calibrate the LVS
MK48.

c. Conduct final on-site testing for witness by a Marine Corps Systems Command (MCSC),
(Code PMMI51), Albany, Georgia representative.

d. Be responsible for all structural, electrical and mechanical requirements associated with
the restoration of the LVS MK48 using TM-08780-CD as guidance.

e. Conduct a rebuild of the LVS MK48 transmission using Allison Transmission Service
Manual/HT 700 Series as guidance.

f. Conduct a rebuild of the LVS MK48 transfer.

g. Conduct a rebuild of the LVS MK48 engine using Detroit Diesel 92, Series Service
Manual (2 book set).

h. Conduct 100 percent replacement of the LVS MK48 radiator core.



SOW-05-PMM151-08780A-2/1 5 August 2002

i. Conduct 100 percent replacement of hydraulic hoses.
j- Provide 100 percent replacement of brake linings and brake springs.
k. Conduct 100 percent cab replacement.

1. Be responsible for converting the “Deadman Axle” from the old configuration to the new
configuration if not previously converted. The new “Deadman Axle” has a solid shaft installed.

m. Be responsible for all corrosion prevention and control in accordance with the latest

TM-3080-50.

3.2 Detailed Tasks. The following tasks describe the different phases for IROAN of the LVS
MK48:

3.2.1 Phase I — Pre-Induction. A Pre-Induction Inspection Analysis shall be performed for each
LVS MK48 to determine extent of work and parts required in accordance with RS 08780A/B-50,
paragraph 2-1.f. If it is determined that the cost of repair exceeds the standard unit price or
acquisition/replacement cost as imposed by current Marine Corps directives, or for any other
reason, the contractor facility rejects an IROAN candidate, MCSC (Code PMM151), Albany,
Georgia representative shall be provided by the contractor facility, a completed copy of the
Initial Inspection Checklist located in Table 2-1 of RS 08780A/B-50 to include a cost estimate
and a request for specific instructions to MCSC (Code PMM151), Albany, Georgia in
accordance with Section 4.0 of this SOW. The intent of this clause is to preclude the arbitrary
rejection of “IROAN” candidates by the contractor based solely on cost criteria directed by
current Marine Corps directives. MCSC (Code PMM151), Albany Georgia representative retains
the right to make the final decision to restore the end item to a serviceable (condition code “A™)
asset in the most expeditious manner to enhance Marine Corps readiness. Those items requiring
100 % rebuild in Section 3.0 shall not be subject to a Pre-Induction Inspection Analysis.

3.2.2 Phase I - IROAN. After Pre-Induction Tests and Inspections have been completed, repair
of the LVS MK48 shall be accomplished in accordance with this SOW and RS 08780A/B-50 at
the contractor’s facility. Deficiencies noted on the Initial Inspection Checklist during Phase [
shall be repaired/replaced.

a. Data plate. LVS MK48 shall have an IROAN data plate located on the driver’s side door
next to the original manufacturer’s data plate. This plate (refer to Figure 1) shall be constructed
of metal and is to be attached after the vehicle has completed the IROAN cycle. The data plate
shall contain the following information:
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VEH. SER. NO DATE

OVERHAULED IN ACCORDANCE WITH INSPECT AND REPAIR ONLY AS
NECESSARY (IROAN) CONTAINED IN SOW-05-PMM151-08780A-2/1 EFFECTIVE DATE
1 CCTOBER 2004

ODOMETER READING AT TIME OF IROAN

CONTRACTOR

(Figure 1)

NOTE: Odometers on LVS MK48’s repaired under the provisions of this SOW shall not be
reset to zero.

b. Hardware.

(1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts,
screws, washers, turnlock fasteners, etc., in accordance with the LVS MK48 RS 08780A/B-50.
Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

(4) The contractor is authorized to fabricate “by sample” any item/part for the LVS
MK-48, which an Engineering Drawing does not exist or for any other reason the government
may approve. The hydraulic hoses and the frame horns are acceptable items for this method at
this time.

c. Application of Modification Instruction (MI's) and Technical Instructions (TI). The
following MIs and TI shall be applied during this phase of the IROAN process: MI-08780A-
25/1, MI-08780A-35/2, MI-11240-35/20, MI-08780A-35/3, MI-2320-25/81, and TI-08780A-
25/1.

3.2.3 Phase IIT — Inspection, Testing, and Acceptance.

a. Inspection, Testing and Acceptance of the LVS MK48 shall be conducted in
accordance with the Road Test and Final Inspection Checklist located in Table 2-4 of
RS 08780A/B-50. This completed document shall be provided in accordance with Section 4.0 of
this SOW. The Road Test shall be conducted under full load (22.5 Tons).

b. The contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the final acceptance. Acceptance tests shall be held
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at the contractor’s facility. MCSC (Code PMM151), Albany, Georgia representative shall be
given a minimum of two weeks notice prior to beginning acceptance testing. The test area shall
be cleared of all equipment parts, components, etc., not required for testing.

c. The contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC (Code PMM151), Albany, Georgia representative may require the
contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance
with this SOW.

d. Acceptance testing on all LVS MK48 vehicles under the provisions of this SOW shall
be accomplished in accordance with RS 08780A/B-50.

3.2.4 Packaging, Handling. Storage and Transportation (PHS&T).

a. The Contractor shall be responsible [or preservation and packaging of items being
repaired under the terms of this statement of work. Items scheduled for long term storage or
shipment to overseas destinations shall be in accordance with the requirements of MIL-STD-
3003.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the delivery destination of the
repaired equipment (Normally for the LVS, delivery will be to stock). The Logistics
Management Specialist shall be responsible for arranging for shipment (from stock) to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it
is necessary to temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for
preparing this configuration control document.

3.3.1 Waivers The following Waivers have been approved for this IROAN effort.

. A052499001DW  Accumulator
. A051399003DW  Replacement of Hydraulic Hose Assemblies
. A051399001DW  Elimination of Installing Battery Post Shield
. A040599001DW  Articulation Joint Assembly
A033199002DW  Spring and Seat Assembly
A033199003DW  Epoxy Coating of Fuel Tanks
. A033199001DW  Epoxy Coating of Air Reservoirs
. A030399001DW  Blasting of PEI's Components, and sub-assemblies

S0 oo oo o
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3.4 Government Fumnished Equipment (GFE)/Government Furnished Materiel (GEM). The

Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central
control system on all government owned assets in the contractor’s possession. The MCA will
forward a GFE Accountability Agreement to the contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can be
done by mailing a copy of the DD1348 to Materiel Management Department, Management
Control Activity (Code 573-2), 814 Radford Bivd., STE 20320, Albany, GA 31704-0320 or
faxing a copy to commercial telephone number (229) 639-5498 or DSN 567-5498

3.5 Contractor Furnished Materiel (CFM. The Contractor may requisition materiel as required in
the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP)
Chapter 11 provides guidance to contractors on the requisitioning process. The contractor’s
decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions. The contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirement of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems — Requirements. MCSC (Code PMM151) retains the right to conduct in-
process reviews and inspections for compliance with these procedures and standards. MCSC,
(Code PMM151) further retains the right for in-process reviews and inspections of the quality of
work delivered, material provided and documents written during contract performance. Failure
of the contractor to promptly correct deficiencies discovered shall be reason for suspension of
acceptance until corrective action has been accomplished.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code PMMI151) Albany, Georgia. The contractor shall, at no
additional cost to MCSC, Albany, Georgia, provide the following:

a. Develop an approach for modification or correction of all deficiencies.

b. Upon approval of a documented approach, the contractor shall correct the deficiencies
and repeat the verification until an acceptable compliance with acceptance test procedures
requirements is demonstrated.

4.0 REPORTS.

4.1 Road Test and Final Inspection Checklist. The contractor shall complete the Road Test and
Final Inspection Checklist for each LVS MK48 repaired. These documents shall be available
duning final acceptance testing. One copy of each document shall be provided to Commander,
MCSC (Code PMM151), Marine Corps Logistics Bases, 814 Radford Blvd. Suite 20343,
Albany, Georgia 31704-0343, after final acceptance of the LVS MK48.
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